

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

CIVIL WORKS BID-OUT

REGION: **CORDILLERA ADMINISTRATIVE REGION** CALENDAR YEAR: **2024**
 PROVINCE: **APAYAO** QUARTER: **2nd**
 CITY/MUNICIPALITY: **PUDTOL**

| NO. | REFERENCE NO. | NAME OF PROJECT | APPROVED BUDGET FOR CONTRACT | LOCATION | WINNING BIDDER | NAME & ADDRESS | BID AMOUNT | BIDDING DATE | CONTRACT DURATION |
|-----|---------------|---|------------------------------|-----------------------------|--|----------------------------|--------------|----------------|-------------------|
| 1 | 04-Infra-004 | Rehabilitation of Malibang-Simud FMR | 980,644.88 | Malibang, Pudtol, Apayao | J.G YACAS CONSTRUCTION, SUPPLY & EQUIPOMENT RENTAL | Guiddam, Abulug, Cagayan | 970,528.65 | April 24, 2024 | 60 Days |
| 2 | 05-Infra-005 | Concreting of Road, Purok Rosal (Cabatacan) | 1,799,706.00 | Cabatacan, Pudtol, Apayao | WILLEN BUILDERS | San Gregorio, Luna, Apayao | 1,796,997.18 | May 10, 2024 | 60 Days |
| 3 | 05-Infra-006 | Purchase of Materials for the replacement of roll-up door (Stall Market, CR Door, Market & Municipal Building Main) | 213,550.00 | Poblacion, Pudtol, Apayao | Failed Bidding | None | None | May 10, 2024 | 60 Days |
| 4 | 05-Infra-007 | Road Opening (Mauricio Street) | 2,999,999.03 | Cabatacan, Pudtol, Apayao | WILLEN BUILDERS | San Gregorio, Luna, Apayao | 2,996,711.59 | May 21, 2024 | 60 Days |
| 5 | 05-Infra-008 | Improvement of MPB (San Antonio) | 999,998.24 | San Antonio, Pudtol, Apayao | J.G YACAS CONSTRUCTION, SUPPLY & EQUIPMENT RENTAL | Guiddam, Abulug, Cagayan | 998,970.74 | May 21, 2024 | 60 Days |
| 6 | 05-Infra-009 | Cemetery Lot Site Development (Poblacion) | 2,599,936.50 | Poblacion, Pudtol, Apayao | WILLEN BUILDERS | San Gregorio, Luna, Apayao | 2,595,000.58 | May 21, 2024 | 60 Days |
| 7 | 05-Infra-010 | Improvement of Aguinaldo Street (Amado) | 1,499,880.75 | Amado, Pudtol, Apayao | WILLEN BUILDERS | San Gregorio, Luna, Apayao | 1,495,000.00 | May 21, 2024 | 60 Days |
| 8 | 05-Infra-011 | Construction of Comfort Rooms (3 units) Lower Maton | 2,699,998.94 | Lower Maton, Pudtol, Apayao | Failed Bidding | None | None | May 21, 2024 | 60 Days |
| 9 | 05-Infra-012 | Construction of Cottage's (8 units) Lower Maton | 1,299,999.56 | Lower Maton, Pudtol, Apayao | Failed Bidding | None | None | May 21, 2024 | 60 Days |
| 10 | 05-Infra-013 | Construction of Pavillion with view deck (Lower Maton) | 2,999,999.59 | Lower Maton, Pudtol, Apayao | Failed Bidding | None | None | May 21, 2024 | 60 Days |
| 11 | 05-Infra-014 | Construction of Access Road to New Evacuation Center | 999,848.06 | Poblacion, Pudtol, Apayao | WILLEN BUILDERS | San Gregorio, Luna, Apayao | 995,000.72 | May 21, 2024 | 60 Days |
| 12 | 05-Infra-015 | Improvement of Cacalaggan-Malibang Road | 499,948.47 | Cacalaggan Pudtol, Apayao | Failed Bidding | None | None | May 21, 2024 | 60 Days |
| 13 | 05-Infra-016 | Improvement of Access Road to Cacalaggan MPB | 999,881.80 | Cacalaggan, Pudtol, Apayao | Failed Bidding | None | None | May 28, 2024 | 60 Days |
| 14 | 05-Infra-017 | Improvement of Jadsac Street (Concreting of Shoulder) | 679,941.83 | Capannikian, Pudtol, Apayao | Failed Bidding | None | None | May 28, 2024 | 60 Days |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


SILVER IAN P. DIMAANO
 BAC Secretariat - Chairman


DARLO T. ARNEDO, CE
 BAC Chairman