

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

**CIVIL WORKS BID-OUT**

REGION: **CORDILLERA ADMINISTRATIVE REGION** CALENDAR YEAR: **2023**  
 PROVINCE: **APAYAO** QUARTER: **2**  
 CITY/MUNICIPALITY: **PUDTOL**

NO.	REFERENCE NO.	NAME OF PROJECT	APPROVED BUDGET FOR CONTRACT	LOCATION	WINNING BIDDER	NAME & ADDRESS	BID AMOUNT	BIDDING DATE	CONTRACT DURATION
1	04-Infra 005	3-storey Pudtol Multi-Purpose Building with Landscaping Works and Site Development (Construction of Retaining Wall)	P4,997,234.38	Poblacion, Pudtol, Apayao	J Aurellano Construction	Calog Sur, Abulug, Cagayan	P4,997,234.38	May 9, 2023	60 Days
2	04-Infra 006	Improvement of Galut Street (Cabatacan)	P1,494,009.76	Cabatacan, Pudtol, Apayao	J.G Yacas Construction Supply and Equipment Rental	Guiddam, Abulug, Cagayan	P1,492,512.03	May 22, 2023	60 Days
3	05-Infra-007	Improvement of San Mariano-San Agustin-Sta. Maria-San Jose FMR (PII)	P2,648,202.38	San Mariano and San Jose, Pudtol, Apayao	J Aurellano Construction	Calog Sur, Abulug, Cagayan	P2,644,912.30	May 22, 2023	60 Days
4	05-Infra-008	Construction of Sanitary Landfill (Cell 2)	P7,999,999.55	San Mariano-San Jose	MA Buyagan Construction Service	Bontoc, Mountain Province	P7,937,966.10	May 22, 2023	60 Days
5	05-Infra-009	Improvement of Multiplier Farm & Construction of Deep Well (Swan)	P799,999.33	Swan, Pudtol, Apayao	J.G Yacas Construction Supply and Equipment Rental	Guiddam, Abulug, Cagayan	P799,479.31	May 22, 2023	60 Days
6	05-Infra-010	Improvement of Aguinaldo Street (San Luis)	P1,475,875.40	San Luis, Pudtol, Apayao	J.G Yacas Construction Supply and Equipment Rental	Guiddam, Abulug, Cagayan	P1,474,824.60	May 22, 2023	60 Days
7	05-Infra-011	Completion of Youth Center (Amkiland Swan)	P980,390.12	Amkiland, Swan, Pudtol, Apayao	J Aurellano Construction	Calog Sur, Abulug, Cagayan	P978,335.24	May 22, 2023	60 Days
8	05-Infra-012	Improvement of Imelda FMR	P785,228.03	Imelda, Pudtol, Apayao	J Aurellano Construction	Calog Sur, Abulug, Cagayan	P783,936.01	May 22, 2023	60 Days
9	05-Infra-013	Improvement of Existing Water System (Emilia and San Luis)	P533,999.59	San Luis and Emilia, Pudtol, Apayao	J.G Yacas Construction Supply and Equipment Rental	Guiddam, Abulug, Cagayan	P533,285.90	May 22, 2023	60 Days
10	05-Infra-014	Construction of Drainage Canal (Poblacion)	P343,136.33	Poblacion, Pudtol, Apayao	G K A Engineering and Construction General Engineering and General Building	Malama, Conner, Apayao	P340,448.56	May 22, 2023	60 Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
**SILVER IAN P. DIMAANO**  
 BAC Secretariat - Chairman

  
**DARLO T. ARNEADO, CE**  
 BAC Chairman